Design Services to create a 3D base utility map including clear identification and 3D location of
all utilities as well as LiDar scan of Bridge
QA2
Requisition 2547
10/17/2018

Q: Can you extend the proposal due date one week to October 29, 2018?

A: No, the proposal due date remains October 22, 2018.



